CLIENT NAME: **DR. LAURENT BANNOCK** DATE: **22/09/2025**

studio *proposal*

Bespoke Project



PROJECT MANAGER:
Callum Edwards

overview

Building upon your reputation as one of the most credible voices in applied sports nutrition and education, with The Nutrition Authority, our goal is to create a unified brand ecosystem that reflects your authority, scales your impact, and supports the growth of your new ventures: the Podcast and personal brand, Newsletter, and Mastermind.

We combine creative authority with technical precision, ensuring you not only receive world-class assets but also a structured, high-touch experience designed to maximise your growth within the Expansion Partners programme with Phil Graham.

The three core deliverables by the end of this project are:

Podcast Brand

Personal Brand

Bespoke Website

Discovery & Positioning (Pre-Phase)

Before creative work begins, we will run a strategic positioning session to follow on from your document already provide. The aim is to:

- Define goals, audiences, and messaging priorities.
- Align the podcast, personal brand, and website with your wider vision.
- Ensure every deliverable supports both immediate Expansion Partners objectives and long-term brand growth.

Outcome:
A clear roadmap that anchors all phases to your strategic objectives, ensuring consistency and focus from the start.



timeline: what to expect

1

Phase 1 – The Nutrition Authority Podcast (Month 1–2)

A **Scope & Collaboration:**

- All work is centralised via our bespoke Trello system, led by Creative Lead Joe Jones. Trello will house timelines, deliverables, feedback loops, and asset delivery - keeping everything transparent and on track.
- Optional review meetings throughout.

B **Deliverables:**

- **Brand Identity:** Logo/wordmark, colour palette, typography, podcast cover artwork and guidelines deck.
- **Creative Assets:** Motion intro/outro, lower thirds, YouTube thumbnails, social promo templates, YouTube End Screen.
- **Launch Kit:** Trailer creative, announcement graphics.

C **Outcome:**

A professional, consistent podcast brand and content system ready to launch, giving you a strong platform for authority and audience growth.

2

Phase 2 - Personal Brand Identity (Month 2–3)

A **Scope & Collaboration:**

- All work is centralised via our bespoke Trello system, led by Creative Lead Joe Jones. Trello will house timelines, deliverables, feedback loops, and asset delivery - keeping everything transparent and on track.
- Optional review meetings throughout.

B **Deliverables:**

- **Visual Identity:** Personal logo/wordmark, palette, typography, photography style, iconography and guidelines deck.
- **Brand Guidelines:** All of the above, social/email/web styling rules.
- **Applications:** Social banners, presentation templates, business cards.

C **Outcome:**

A cohesive personal brand identity that unifies your ventures, reflects your authority, and creates clarity across all communications.

3

Phase 3 – Personal Brand Website (Month 2–4)

A **Scope & Collaboration:**

- Scope meeting to define structure, user flow, and core objectives (newsletter, mastermind, podcast integration).
- All work is centralised via our bespoke Trello system, led by Creative Lead Joe Jones. Trello will house timelines, deliverables, feedback loops, and asset delivery - keeping everything transparent and on track.
- Optional review meetings throughout.

B **Deliverables:**

- **Website Design & Build:** Responsive website with home, about, podcast, newsletter, mastermind info, media/press, and contact pages.
- **Integrations & Optimisation:** Email system integration, analytics, SEO foundations, performance optimisation.
- **Supporting Assets:** Blog/newsletter graphics, website launch graphic.

C **Outcome:**

A high-conversion personal brand hub that grows your audience, drives newsletter subscriptions, and positions the mastermind programme effectively.

Additional Information

Between major phases, we provide ongoing support for ad hoc creative and technical requests – from graphics and templates to system refinements. This flexibility ensures you always have the resources you need, when you need them, as your vision continues to grow.

Project Management & Communication

- All work is centralised via our bespoke Trello system, refined over years of delivering premium creative projects.
- Trello will house timelines, deliverables, feedback loops, and asset delivery - keeping everything transparent and on track.
- The system is led by Creative Lead Joe Jones, ensuring smooth collaboration, consistency, and premium standards across every phase.
- Weekly updates maintain momentum, with refinement rounds built into each deliverable.



pricing overview

our proposal	total (excl. VAT)
Down Payment (to be paid on sign up)	**£4,120**
Month 2 - Instalment	**£4,120**
Month 3 - Instalment	**£4,120**
Month 4 - Instalment	**£4,120**

total (excl. VAT) **£16,480**

optional bolt-ons

Meta & Google Ads Management	£850/month
Organic Content Engine	£650/month
On-Page & Technical SEO	£650/month
Social Media Scheduling	£300/month

Each bolt-on comes with a 90-day commitment, so you can freely add or remove them during busy periods when you may want to offload extra tasks to us.

create/attract/systemise/